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PROPOSAL FORM FOR THE CONSTRUCTION OF CONTRACT NO. C200827

IN __ _HAYWOOD COUNTY NORTH CAROLINA

Date 20

DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as
Contract No. C200827 ; has carefully examined the plans and specifications,
which are acknowledged to be part of the proposal, the special provisions, the proposal, the
form of contract, and the forms of contract payment bond and contract performance bond;
and thoroughly understands the stipulations, requirements and provisions. The
undersigned bidder agrees to bound upon his execution of the bid and subsequent award to
him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days
after the written notice of award is received by him. The undersigned Bidder further
agrees to provide all necessary machinery, tools, labor, and other means of construction;
and to do all the work and to furnish all materials, except as otherwise noted, necessary to
perform and complete the said contract in accordance with the 2002 Standard
Specifications for Roads and Structures by the dates(s) specified in the Project Special
Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained
herein.

The Bidder shall provide and furnish all the materials, machinery, implements,
appliances and tools, and perform the work and required labor to construct and complete
State Highway Contract No. C200827

In Haywood County, for the unit or lump sum prices, as the case may be, bid by the
Bidder in his bid and according to the proposal, plans, and specifications prepared by said
Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.
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The published volume entitled "North Carolina Department of Transportation, Raleigh,
Standard Specifications for Roads and Structures, January 2002 with all amendments and
supplements thereto, is by reference incorporated into and made a part of this contract; that,
except as herein modified, all the Construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed
either by the Contract Officer or such other person as may be designated by the Secretary to sign
for the Department of Transportation. The conditions and provisions herein cannot be changed
except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item or portion of the work as may
be deemed necessary or expedient. '

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the completion
of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check
payable to the order of the Department of Transportation, for five percent of the total bid price,
which deposit is to be forfeited as liquidated damages in case this bid is accepted and the Bidder
~ shall fail to provide the required payment and performance bonds with the Department of

Transportation, under the condition of this proposal, within 5 calendar days after the written
‘notice of award is received by him, as provided in the Standard Specifications; otherwise said
deposit will be returned to the Bidder. ' '

Apy'a. ©
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PROJECT SPECIAL PROVISIONS
General 7-1-95

CONTRACT TIME AND LIQUIDATED DAMAGES: 8-15-00¢

The date of availability for this contract is November 8, 2004.

The completion date for this contract is June 30, 2005.

When observation periods are required by the special provisions, they are not a part of the work to be
completed by the completion date and/or intermediate contract times stated in the contract. Should an
observation period extend beyond the final completion date, the acceptable completion of the observation

period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar day.
LS1G07

SAFETY INDEX RATING 07-20-04
Revise the 2002 Standard Specifications as follows:

Page 1-10, Article 102-2

Before the last paragraph on this page, add the following paragraph:

All subcontractors performing work for the Department shall have received a passing grade on the Safety
Index Rating form, in accordance with Article 102-2, prior to beginning work. Subcontractors can

request the Safety Index Rating form from the State Contractual Services Engineer. LS1G14

CONTRACT EXECUTION PROCEDURE:

In order to expedite the execution of the contract the following revisions have been made tot he 2002
Standard Specifications.

Page 1-21, Article 103-7
In the first sentence delete the number “14” and insert the number “5”.

Page 1-22, Article 103-9
In the first sentence delete the number “14” and insert the number “5”.

Page 1-55, Article 108-2
Delete the second paragraph of this Article and insert the following:

“The proposed progress schedule shall be submitted by the date of the preconstruction conference and
shall have been approved before any work is begun on the project.”

Page 1-56, Article 108-3
Delete the first sentence of this Article and insert the following:

“The preconstruction conference will be held at the Division Office in Sylva, NC on October 28, 2004 at
10:00 AM.
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NO MAJOR CONTRACT ITEMS 07-20-04

None of the items included in this contract will be major items. (See Articles 101-54 and 104-5
of the Standard Specifications).
LS1G31

NO SPECIALTY ITEMS 07-20-04
None of the items included in this contract will be specialty items (See Article 108-6 of the
Standard Specifications).

LS1G34

SCHEDULE OF ESTIMATED COMPLETION PROGRESS 07-20-04

The Contractor's attention is directed to the Standard Special Provision entitled "Availability Of
Funds Termination Of Contracts" included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (Dollar Value)
2005 (07/01/04 — 06/30/05) 100 % of total amount bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2
of the Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

LS1G58

ELECTRONIC BIDDING: 03-16-04r

Page 1-2, Article 101-11
Delete this article and replace with the following:

Bid (Or Proposal): The electronic offer of a Bidder via Bid ExpressTM to the Department to
perform the work and to furnish the labor and materials at the prices quoted.

Page 1-3, Article 101-20, Contract
Add after the second paragraph of this article.
All references to contracts shall include electronic agreements and printed paper agreements.

These may include but not be limited to the electronic bid bond, non-collusion statement,
debarment certification, and award limits.
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Page 1-6, Article 101-64 Proposal Form
Delete this article and replace with the following:

Proposal or Proposal Form: The electronic or paper form provided by the Department that the
Bidder uses to develop his electronic offer to perform the work at designated bid prices.

Page 1-14, Article 102-9

Delete Article 102-9 in its entirety and replace with the following:

102-9 ELECTRONIC BIDDING.

The Bidder shall submit bids electronically using the following guidelines:

1. The prequalified Bidder shall have a fully executed Non-Collusion Affidavit and Debarment
Certification on file in the Contract Office prior to submitting his bid. If the Bidder cannot
provide the debarment certification required, he shall provide an explanation as shown in the
certification. The explanation will not necessarily result in denial of participation in a
contract. Non-collusion and debarment certification forms shall be downloaded at
http:// www.NCDOT.org/business. Forms shall be executed in accordance with Section 102-
8. The affidavit and certification shall be received in the Contract Office by 5 p.m. the last
business day before the bid letting. The Contract Office address is shown at the end of this
provision.

If the prequalified Bidder’s status changes, he shall immediately submit a new fully executed
non-collusion affidavit and debarment certification with an explanation of the change.

Failure to have a fully executed non-collusion affidavit and debarment certification on file in
the Contract Office prior to placing bids will cause those bids to be non-responsive.

2. Obtain on-line bidding information from Bid Express " at www.bidx.com (Note: Obtain
an account and valid Digital Signature from Bid Express ™ in order to bid electronically).

3. An electronic corporate surety bid bond for at least 5% of the total amount bid shall
accompany each electronic bid, or the Contractor may submit a certified check or cashier’s
check in lieu of an electronic bid bond. The certified check or cashier’s check shall be for at
least 5% of the total amount bid and shall be received by 5 p.m. the last business day before
the bid letting and shall be delivered to the address shown at the end of this provision.

Contact either or both of the following bond management companies in order to acquire the
necessary service to submit an electronic bid bond.

a. Surety 2000 (www.surety2000.com)
b. Surepath (www.insurevision.com)
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Debarment Certification — The Bidder shall provide a debarment certification in the electronic
bid submittal. If a Bidder cannot provide the debarment certification required, he shall provide
an explanation in the Bid Express " miscellaneous folder within the .ebs file. The explanation
will not necessarily result in denial of participation in a contract. Failure to furnish a
certification or an explanation will be grounds for rejection of a bid.

Zero (0) is considered a valid bid. Do Not enter zero (0) in any unit price field unless zero (0) is
the intended bid for that item.

Include all addenda in the submitted electronic bid. Bid Express™ will not accept a bid which
does not contain all addenda. Section 103-2 (Correction of Bid Errors) will not apply to On-Line
Electronic Bidding. All addenda and attachments will be considered part of the bid.

The electronic bid may be changed and resubmitted as many times as desired prior to the
advertised bid opening time specified in the Invitation to Bid. The latest time stamped
electronically submitted bid prior to the advertised bid opening time will constitute the Bid.

The provisions of Section 102-8 will apply to the preparation of bids except that the bid shall be
submitted via Bid Express™ On-Line Bid Submission.

All bids shall be submitted with an electronically affixed digital signature. For the purpose of
this provision, affixing a digital ID to the bid shall be the equivalent of signing before a notary
public and placing in force the non-collusion affidavit and debarment certification on file with
the Department.

By submitting an electronic bid, the Bidder certifies that he has read, understands, accepts,
acknowledges and agrees to comply with all statements, conditions and Specifications in the
electronic bid submittal.

Bids will be decrypted, opened, printed to paper and read publicly at the time and place specified
in the invitation to bid.

The successful Bidder if award be made shall submit a fully executed Execution of Contract,
Non-Collusion Affidavit and Debarment Certification signature sheet, and payment and
performance bonds within 14 calendar days of receipt of award letter.

The Department will not be responsible if a Bidder cannot submit his bid to Bid Express™ and
claims will not be accepted for this. In the event of technical difficulties, the Department
reserves the right to postpone the reading of bids for up to 4 hours past the advertised bid
opening time.

The pre-bid Non-Collusion Affidavit, Debarment Certification signature sheet, Execution of
Contract, Non-Collusion Affidavit, Debarment Certification signature sheet, certified check or
cashier’s check in lieu of electronic bid bond, payment and performance bonds shall be delivered
to the Contract Office at the address shown herein:



9

Contract C200827 (B-3470) Haywood County

Physical Address Mailing Address:

State Contract Officer State Contract Officer

Design Services Unit NC Department of Transportation

Century Center Bldg. B Contracts and Proposals

1020 Birch Ridge Drive 1591 Mail Service Center

Raleigh, NC 27610 Raleigh, NC 27699-1591

LS1G60

DISADVANTAGED BUSINESS ENTERPRISE 07-20-04

POLICY

It is the policy of the North Carolina Department of Transportation that Disadvantaged Business
Enterprises shall have the opportunity to participate in the performance of contracts financed in
whole or in part by Federal Funds in order to create a level playing field.

The Contractor is also encouraged to give every opportunity to allow DBE participation in
Supplemental Agreements.

OBLIGATION

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR 26 in the award and administration of federally assisted
contracts. Failure by the contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy, as the
Department deems necessary.

GOALS

The following goal for participation by Disadvantaged Business Enterprise (DBE) is established
for this contract:

Disadvantaged Business Enterprises __8%
The Contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in at least the percent of the contract as set forth above as goals

for this contract.

LISTING OF DBE SUBCONTRACTORS

All bidders, at the time the bid proposal is submitted, must also submit a listing of DBE
participation on the appropriate form (or facsimile thereof) contained elsewhere in this proposal
in order for the bid to be considered responsive. Bidders must indicate the total dollar value of
DBE participation for the contract. In the event the bidder has no DBE participation, he is still
required to indicate this on the forms by entering the word or number zero. Blank forms will not
be deemed to represent zero participation. BIDS SUBMITTED WHICH DO NOT HAVE DBE
PARTICIPATION INDICATED ON THE APPROPRIATE FORM WILL NOT BE READ

5



Contract C200827 (B-3470) e 6 Haywood County

PUBLICLY DURING THE OPENING OF BIDS. The Department will not consider these bids
for award and they will be returned to the bidder. Bidders have the option of submitting their
DBE participation in an abbreviated format as required in Paragraph A below, or the bidder may
submit their DBE participation in the additional detail required by Paragraph B below. In the
event the bidder elects to submit DBE participation in accordance with Paragraph A and is
determined to be the apparent lowest responsive bidder, that bidder must deliver to the
Department no later than 12:00 noon of the sixth day following the opening of bids, a detailed
DBE submittal as required by Paragraph B below.

Only those DBE firms with current certification by the Department will be considered acceptable
for listing in the bidder submittal of DBE participation.

A.  The Contractor shall indicate on the form for listing of DBE subcontractors contained
elsewhere in this proposal the following required information:

REQUIRED INFORMATION

(1) The names and addresses of DBE firms committed to participate in the contract
(2)  The Contract Item Numbers of work to be performed by each DBE firm; and
(3) The total dollar amount to be paid to each DBE based on agreed upon prices.

Failure to indicate the required information on the specified form will cause the bid to be
considered nonresponsive and it may be rejected.

B.  Inlieu of submitting the information required by (A) above, the bidder may submit the
detailed information that required below along with the bid proposal.

REQUIRED INFORMATION

(1) The names and addresses of DBE firms committed to participate in the contract

(2) The Contract Item Numbers and Contract Item Descriptions and agreed upon prices
of work to be performed by each DBE firm; and

(3) The total dollar amount to be paid to each DBE based on agreed upon prices.

Failure to indicate the required information on the specified form will cause the bid to be
considered nonresponsive and it may be rejected.

The bidder is required to submit written documentation of the bidder/offeror’s
commitment to use a DBE subcontractor whose participation it submits to meet a contract
goal and written confirmation from each DBE, listed in the proposal, indicating their
participation in the contract.
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The Department will not allow any substitutions, deletions, or other alterations to the
listing of firms committed for DBE participation and/or the respective listed contract item
numbers after opening of bids. The Department will not allow adjustments to total dollar
amount of DBE participation after the opening of bids that would result in the DBE
participation being less than the contract goal. The only exceptions to the requirements of
this paragraph will be: (1) to allow for replacement of a DBE firm that had been
decertified after opening of bids, and (2) to allow alteration of the listed contract item
numbers subject to the Bidder submitting sufficient documentation to verify an obvious
error in the initial submittal.

C. If the DBE participation submitted in the bid by the apparent lowest responsive bidder in
response to Paragraph A/B does not meet or exceed the DBE contract goal, the apparent
lowest responsive bidder must submit information to satisfy the North Carolina
Department of Transportation that sufficient Good Faith efforts have been made to meet
the contract goals. One complete set and nine (9) copies of this information must be
received in the office of the State Contractual Services Engineer no later than 12:00 noon
of the sixth day following opening of bids. Where the information submitted includes
repetitious solicitation letters it will be acceptable to submit a sample representative letter
along with a distribution list of the firms being solicited. Documentation of DBE
quotations shall be a part of the good faith effort submittal as necessary to demonstrate
compliance with the factors listed below which the Department considers in judging good
faith efforts. This documentation may include written subcontractor quotations, telephone
log notations of verbal quotations, or other types of quotation documentation.

Where the bidder fails to provide this information by the deadline, the Department may
impose one or more of the following sanctions: (1) disqualify the contractor and any
affiliated companies from further bidding for a period of time of no more than 90 days
from the date of disqualification as established in notification by certified mail, (2)
disqualify the Contractor and any affiliated companies for award of all contracts for which
bids have been received and opened, (3) disqualify the Contractor from the contract in
question.

The following factors are what the Department will consider in judging whether or not the
bidder has made adequate good faith effort:

(1)  Whether the bidder attended any pre-bid meetings that were scheduled by the
Department to inform DBEs of subcontracting opportunities.

(2) Whether the bidder provided solicitations through all reasonable and available
means (e.g. advertising in newspapers owned and targeted to the Disadvantaged) at
least 10 days prior to bid opening. Whether the bidder provided written notice to all
DBE:s listed in the NCDOT DBE directory, within the Divisions and surrounding
Divisions where the project is located, that specialize in the areas of work (as noted
in the DBE Directory) that the bidder will be subcontracting.
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(3)  Whether the bidder followed up initial solicitations of interests by contacting DBEs
to determine with certainty whether they were interested. If a reasonable amount of
DBEs within the targeted Divisions do not provide an intent to quote or no DBEs
specialize in the subcontracted areas, the bidder must notify DBEs outside of the
targeted Divisions that specialize in the subcontracted areas, as well as call the
project Compliance Officer in the Office of Civil Rights to give notification of the
bidder inability to get DBE quotes.

(4)  Whether the bidder selected portions of the work to be performed by DBEs in order
to increase the likelihood of meeting the contract goals. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime contractor might otherwise
perform these work items with its own forces.

(5) Whether the bidder provided interested DBEs with adequate and timely information
about the plans, specifications and requirements of the contract

(6) Whether the bidder negotiated in good faith with interested DBEs not rejecting them
as unqualified without sound reasons based on a thorough investigation of their
capabilities. Any rejection should be so noted in writing with a description as to
why an agreement could not be reached.

(7)  Whether quotations were received from interested DBE firms but rejected as
unacceptable without sound reasons why the quotations were considered
unacceptable. The fact that the DBE firms quotation for the work is not the lowest
quotation received will not in itself be considered as a sound reason for rejecting the
quotation as unacceptable. The fact that the bidder has the ability and/or desire to
perform the contract work with its own forces will not be considered as sound
reason for rejecting a DBE quote. Nothing in this provision shall be construed to
require the Contractor to accept unreasonable quotes in order to satisfy contract
goals.

(8)  Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be sublet includes
potential for DBE participation.

(9)  Whether the bidder made any efforts and/or offered assistance to interested DBEs in
obtaining the necessary equipment, supplies, materials, insurance, and/or bonding to
satisfy the work requirements in the bid proposal.

(10) Any other evidence that the bidder submits which show that the bidder has made
reasonable Good Faith efforts to include DBE participation.

In the event one bidder is the apparent low bidder on more that one project within the same
letting located in the same geographic area of the state, as a part of the good faith effort the
Department will consider allowing the bidder to combine the DBE participation as long as
the overall goal value of all projects is achieved.
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Where the apparent lowest responsive bidder fails to submit sufficient participation by
DBE firms to meet the contract goal and upon a determination by the Goal Compliance
Committee based upon the information submitted that the apparent lowest responsive
bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder will
be offered the opportunity to meet in person for administrative reconsideration. A
committee appointed by the Department will hear administrative reconsideration.
Members of this committee will be officials who did not take part in the original
determination by the Goal Compliance Committee. The bidder will have the opportunity
to present written documentation or argument concerning the issue of whether it met the
goal or made an adequate good faith effort. The bidder will receive a written decision on
the reconsideration. Explaining the basis for finding that the bidder did or did not meet the
goal or made adequate Good Faith efforts to do so. The result of the reconsideration
process is not administratively appealable to the Department.

In the event that the Department does not award the contract to the apparent lowest
responsive bidder, the Department reserves the right to award the contract to the next
lowest responsive bidder that can satisfy the Department that the contract goal can be met
or that adequate good faith efforts have been made to meet the goal.

DBE DIRECTORY

Included with this Proposal is a list of Disadvantaged Business Enterprises (DBE) which have
been certified as such by the North Carolina Department of Transportation. Only those DBE
firms with current certification may be listed in the proposal.

The listing of an individual firm in the Department’s directory shall not be construed as an
endorsement of the firms’ capability to perform certain work.

REPLACEMENT OF DBEs

(A) Performance Related

If any DBE Subcontractor submitted on the form for listing of DBE Subcontractors, contained
elsewhere in this proposal, is terminated or fails to complete its work on the contract for any
reason, the Contractor shall take all necessary, reasonable steps to replace the DBE
Subcontractor with another DBE Subcontractor to perform at least the same amount of work of
the contract as the DBE that was terminated.

To demonstrate necessary, reasonable Good Faith efforts, the Contractor shall document the
steps he has taken to replace any DBE Subcontractor who is unable to perform successfully with
another DBE Subcontractor. Such documentation shall include but not be limited to the
following:

(a) Copies of written notification to DBEs that their interest is solicited in
subcontracting the work defaulted by the previous DBE subcontractor or in
subcontracting other items of work in the contract.
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(b)  Efforts to negotiate with DBEs for specific subbids including, at a minimum:
(1)  The names, addresses, and telephone numbers of DBEs who were contacted;

(2) A description of the information provided to DBEs regarding the plans and
specifications for portions of the work to be performed; and

(c)  For each DBE contacted but rejected as unqualified, the reasons for the Contractor’
conclusion.

(d) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

The contractor will not terminate a DBE subcontractor listed in the proposal for convenience or
perform the work with its own forces or those of an affiliate without the written approval of the
Engineer. If the Contractor fails to demonstrate reasonable efforts to replace a DBE firm that
does not perform as intended or completes the work with its own forces without the Engineer’s
approval, the Contractor will be disqualified from further bidding for a period of up to 6 months
after notification by certified mail.

(B) Decertification

1. If a Prime Contractor has listed a DBE firm in his low bid submitted and that DBE
Subcontractor is subsequently decertified by the Department after a Request for
Subcontract has been approved, then the Department will not require the Prime
Contractor to solicit replacement DBE participation equal to the remaining work to
be performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal but may not be
counted toward the overall program goal.

2. If a Prime Contractor has listed a DBE firm in his low bid submittal and the DBE
firm is decertified prior to the Department approving a Request for Subcontract for
the named DBE firm, the Prime Contractor shall take all necessary and reasonable
steps to replace the DBE subcontractor with another DBE subcontractor to perform
at least the same amount of work to meet the contract goal or demonstrate that it has
made a Good Faith effort to do so.

DEFINITIONS

For purposes of this provision the following definitions will apply:
(1)  Socially and economically disadvantaged individuals means a person who has a net

worth of $750,000.00 or less and is a citizen or lawful permanent resident of the
United States and who is:

10
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(a) A Black American

(b) A Hispanic American

(c) A Subcontinent Asian American

(d) A Native American

(e) An Asian-Pacific American

() A Woman

(g) Members of other groups, or other individuals found to be economically and
socially disadvantaged by the Small Business Administration under Section
8(d) of the Small Business Act, as amended (15 U.S.C. 637(d)).

(h) Members of other groups, or other individuals found to be economically and
socially disadvantaged by the N. C. Department of Transportation under the

Criteria for Disadvantaged Business Enterprises as published by the
Department.

(2) Disadvantaged Business Enterprise (DBE) means a for-profit small business
concern.

(a) Thatis at least 51 percent owned by one or more individuals who are both

socially and economically disadvantaged or, in the case of a corporation in
which 51 percent of the stock is owned by one or more such individuals; and

(b) Whose management and daily business operation are controlled by one or
more of the socially and economically disadvantaged individuals who own it,

COUNTING DBE PARTICIPATION TOWARD MEETING THE DBE GOAL

(1) Ifafirm is determined to be an eligible DBE firm and certified by the Department, the
total dollar value of the participation by the DBE will be counted toward the goal. The
total dollar value of participation by a certified DBE will be based upon the value of work
actually performed by the DBE and the actual payments to DBE firms by the contractor.

(2) When a DBE performs as a participant in a joint venture, the contractor may count toward
its DBE goal a portion of the total value of participation with the DBE in the joint venture,
that portion of the total dollar value being a distinct clearly defined portion of work that
the DBE performs with its forces.

(3) (a) The Contractor may count toward its DBE goal only expenditures to DBEs that
perform a commercially useful function in the work of a contract. A DBE is
considered to perform a commercially useful function when it is responsible for
execution of a distinct element of the work of a contract and carrying out its
responsibilities by actually performing, managing, and supervising the work

11
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“4)

(b)

(c)

-

involved. To determine whether a DBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the DBE credit claimed
for its performance of the work, and other relevant factors.

Consistent with normal industry practices, a DBE may enter into subcontracts. Work
that a DBE subcontracts to another DBE firm may be counted toward the contract
goal. Work that a DBE subcontracts to a non-DBE firm does not count toward the
contract goal. If a DBE Contractor or Subcontractor subcontracts a significantly
greater portion of the work of the contract than would be expected on the basis of
normal industry practices, the DBE shall be presumed not to be performing a
commercially useful function. The Departments decision on the rebuttal of this
presumption is subject to review by the Federal Highway Administration but is not
administratively appealable to USDOT.

The following factors will be used to determine if a DBE trucking firm is
performing a commercially useful function.

(1) The DBE firm must be responsible for the management and supervision of
entire trucking operation

(2)  The DBE must itself own and operate at least one fully licensed, insured and
operational truck

(3) The DBE will receive full credit for all trucks it owns, insures, operates, and
employs drivers

(4) The DBE will receive full credit for all trucks leased from a certified DBE
firm

(5) The DBE will only receive credit for the fees or commission for trucks leased
from a non-DBE firm

(6)  Others may use trucks during the term of the lease so long as the lease gives
priority to the DBE for the use of the truck(s).

The DBE may present evidence to rebut this presumption to the Department for
commercially useful functions.

A Contractor may count toward its DBE goal 60 percent of its expenditures for materials
and supplies required to complete the contract and obtained from DBE regular dealer and
100 percent of such expenditures to a DBE manufacturer.

(a)

(b)

For purposes of this provision, a manufacturer is a firm that operates or maintains a
factory or establishment that produces on the premises the materials or supplies
obtained by the Contractor.

For purposes of this provision, a regular dealer is a firm that owns, operates, or
maintains a store, warehouse, or other establishment in which the materials or
supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. To be a regular dealer,
the firm must engage in, as its principal business and in its own name, the purchase

12
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and sale of the products in question. A regular dealer in such bulk items as steel,
cement, gravel, stone, and petroleum products need not keep such products in stock,
if it owns or operates distribution equipment. Brokers and packagers shall not be
regarded as manufacturers or regular dealers within the meaning of this section.

(5) A contractor may count toward its DBE goal the following expenditures to DBE firms that
are not manufacturers or regular dealers:

(a) The fees or commissions charged by a DBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing
bonds or insurance specifically required for the performance of a DOT-assisted
contract, toward DBE goal, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(b) The fees or commissions charged for assistance in the procurement of the materials
and supplies, or for transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
toward DBE goals, provided the fees are not from a manufacturer or regular dealer
and provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

REPORTS

All requests for subcontracts involving DBE subcontractors shall be accompanied by a
certification executed by both the Prime Contractor and the DBE subcontractor attesting to the
agreed upon prices. This document shall be on the Department’s Form RS-1-D, or in lieu of
using the Department’s Form, copies of the actual executed agreement between the Prime
Contractor and the DBE subcontractor may be submitted. In any event, the Department reserves
the right to require copies of actual subcontract agreements involving DBE Subcontractors.

The RS-1-D certification forms may be obtained from the Department’s Resident Engineer.
These certifications shall be considered a part of the project records, and consequently will be
subject to penalties under Federal Law associated with falsifications of records related to

projects.

REPORTING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION

When payments are made to Disadvantaged Business Enterprise firms, including material
suppliers, contractors at all levels (prime, subcontractor, or second tier subcontractor) shall
provide the Engineer with an accounting of said payments. This accounting shall be furnished
the Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in (1) withholding of money due in the next partial pay
estimate; or (2) removal of an approved Contractor from the prequalified bidders list or the
removal of other entities from the approved subcontractors list. The accounting shall list for
each payment made to a Disadvantaged Business Enterprise firm the following:

13
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DOT Project Number

Payee Contractor Name

Receiving Contractor or Material Supplier

DBE Certification Basis, e.g., Woman Owned, Native American, African American, etc.
Amount of Payment

Date of Payment

A responsible fiscal officer of the payee contractor, subcontractor, or second tier subcontractor
who can attest to the date and amounts of the payments shall certify that the accounting is
correct. A copy of an acceptable report may be obtained from the Engineer.

LS1G6l

RETAINAGE AND PROMPT PAYMENT 07-20-04

Retainage:

The Department will not deduct and hold any retainage from the Prime Contractor on this
project.

The 2002 Standard Specifications shall be revised as follows:
Sub-Article 109-4(A), pages 1-69 and 1-70

Delete the second, third, fourth, and fifth paragraphs of this subarticle.
Insert the following:

"The Department will withhold an amount sufficient to cover anticipated liquidated damages, as
determined by the Engineer."

Prompt Payment of Monies Due Subcontractors. Second Tier Subcontractors and Material
Suppliers and Release of Retainage

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven
calendar days of receipt of monies, resulting from work performed on the project or services
rendered, pay subcontractors, second tier subcontractors, or material suppliers, as appropriate.
This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to
make a subsequent periodic or final payment. These prompt payment requirements will be met if
each firm mails the payment to the next level firm by evidence of postmark within the seven-day
period.

This provision for prompt payment shall be incorporated into each subcontract or second tier
subcontract issued for work performed on the project or for services provided.

The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment
and performance bond for their portion of the work. If any retainage is held on subcontractors,
all retainage shall be released within seven calendar days of satisfactory completion of all work.
For the purpose of release of retainage, satisfactory completion is defined as completion of all
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physical elements and corresponding documentation as defined in the contract, as well as
agreement between the parties as to the final quantities for all work performed in the subcontract.
The Department will provide internal controls to expedite the determination and processing of
the final quantities for the satisfactorily completed subcontract portions of the project.

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of
money due to that entity in the next partial payment until such assurances are made satisfactory
to this provision; or (2) removal of an approved contractor from the prequalified bidders list or
the removal of other entities from the approved subcontractors list.

LS1G73

CERTIFICATION FOR FEDERAL-AID CONTRACTS 07-20-04

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure
Form to Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such sub-recipients shall certify and disclose

accordingly.
LS1G85
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DOMESTIC STEEL AND IRON PRODUCTS ' 07-20-04

All steel and iron products which are permanently incorporated into this project shall be
produced in the United States except minimal amounts of foreign steel and iron products may be
used provided the combined project cost of the bid items involved does not exceed one-tenth of
one percent (0.1 percent) of the total amount bid for the entire project or $2,500.00, whichever is
greater. This minimal amount of foreign produced steel and iron products permitted for use by
this Special Provision is not applicable to fasteners. Domestically produced fasteners are
required for this project.

All steel and iron products furnished as "domestic products" shall be melted, cast, formed,
shaped, drawn, extruded, forged, fabricated, produced, or otherwise processed and manufactured
in the United States. Raw materials including pig iron and processed pelletized and reduced iron
ore used in manufacturing "domestic" steel products may be imported; however, all
manufacturing processes to produce the products, including coatings, must occur in the United
States.

Before each steel or iron product is incorporated into this project or included for partial payment
on a monthly estimate, the Contractor shall furnish the Resident Engineer a notarized
certification certifying that the product conforms to the above requirements of this Special
Provision. The Resident Engineer will forward a copy of each certification to the Materials and
Tests Unit.

Each purchase order issued by the Contractor or a subcontractor for steel and iron products to be
permanently incorporated into this project shall contain in bold print a statement advising the
supplier that all manufacturing processes to produce the steel or iron shall have occurred in the
United States. The Contractor and all affected subcontractors shall maintain a separate file for
steel products permanently incorporated into this project so that verification of the Contractor's
efforts to purchase "domestic" steel and iron products can readily be verified by an authorized
representative of the Department or the Federal Highway Administration.

LS1G97

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE 07-20-04
To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report such
activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse is operated under the direction of the DOT Inspector

General. All information will be treated confidentially and caller anonymity will be respected.
LS1G100
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SUBMISSION OF RECORDS - FEDERAL-AID PROJECTS: 12-15-98

The Contractor’s attention is directed to the Standard Special Provisions entitled ‘“Required
Contract provisions - Federal-Aid Construction Contracts” contained elsewhere in this proposal.

This project is NOT located on the National Highway System, therefore, federal form FHWA-47
IS NOT required.

LS1G109
COMPENSATION AND RECORD KEEPING 07-20-04
Revise the 2002 Standard Specifications as follows:
104-8 Compensation and Record Keeping
Change Article (A), subarticle 1. with the following:
In line 3 and line 6, change $15,000.00 to $25, 000.00.

LS1G110
CONTRACTOR BORROW SOURCE 10-19-04

Revise the 2002 Standard Specifications as follows:
Page 2-17, Article 230-4(C) Contractor Furnished Sources, add the following;

If the Contractor proposes a borrow source, the environmental assessment shall include wetland
and stream delineation extending 400 feet beyond the proposed borrow source limits.

l. If wetlands or streams are present within 400 feet of the borrow source and the contractor
proposes to dewater:

a. Submit a hydrologic analysis (Skaggs Method) to determine if lateral effects will
permanently impact or cause degradation to wetlands or streams. The analysis
shall be performed by an environmental or hydraulics engineer with expertise in
this discipline and shall consist of, but not be limited to:

Hydric soil type

Average profile depth to restrictive soil layer

Average hydraulic conductivity or permeability
Average drainable porosity or available water capacity
Required buffer width, including safety factor

b. Attach a conservation easement specifying that the completed pit impoundment,

shall not be drained, ditched, used for irrigation, or any other manner that would
degrade wetlands and streams.
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C. Provide copy of recorded conservation easement to Engineer prior to
commencement of any work on proposed pit.

2. If wetlands or streams are not present within 400 feet, no additional documentation will
be required.

During Department review of the proposed borrow area, the hydrologic analysis will be
submitted to the U. S. Army Corps of Engineers for evaluation.

Obtain copy of Skaggs Method for Determining Lateral Effects of a Borrow Pit on Adjacent
Wetlands from Roadside Environmental Unit web site:
http://www.doh.dot.state.nc.us/operations/dp_chief eng/roadside/fieldops/

Copies may also be obtained from Room 558, Transportation Building, 1 S. Wilmington Street,
Raleigh, NC 27601.

LS1GI111
SUBSURFACE INFORMATION 7-1-95
Subsurface information is available on the structure portion of this project only.
SP1G118
PLANT AND PEST QUARANTINES 07-20-04

(IMPORTED FIRE ANT, GYPSY MOTH,
WITCHWEED, AND OTHER NOXIOUS WEEDS)

Within quarantined area:

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a quarantined county:

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact:

Contact the N.C. Department of Agriculture/United States Department of Agriculture at
1-800-206-9333, 919-733-6932, or http://www.ncagr.conplantind/ to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in
a quarantined county.

Regulated Articles Include:

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or
with other articles. This includes movement of articles listed above that may be associated
with cut/waste, ditch pulling, and shoulder cutting.

2. Plants with roots including grass sod.

3. Plant crowns and roots.

18



Contract C200827 (B-3470) . Haywood County

4. Bulbs, corms, rhizomes, and tubers of ornamental plants.

5. Hay, straw, fodder, and plant litter of any kind.

6.  Clearing and grubbing debris.

7. Used agricultural cultivating and harvesting equipment.

8.  Used earth-moving equipment.

9. Any other products, articles, or means of conveyance, of any character, if determined by

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or

other noxious weeds.
LS1G130

SAFETY VESTS 07-20-04

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and
their personnel must wear an OSHA approved reflective vest or outer garment at all times while

on the project.
LS1G139

DIRECTOR OF CONSTRUCTION IN LIEU OF CHIEF ENGINEER 07-20-04

Revise the 2002 Standard Specifications as follows:

Wherever the term Chief Engineer or Chief Engineer of Operations occurs in the Specifications,
the actions and responsibilities referred to will be performed by the Director of Construction,
Division of Highways, North Carolina Department of Transportation, acting directly or through
his duly authorized representative.

Revision to Definitions of Terms
Page 1-4, Article 101-35
101-35 ENGINEER

The Chief Engineer of Operations, and/or Director of Construction, Division of Highways, North
Carolina, Department of Transportation, acting directly or through their duly authorized

representative.
LS1G143

TWELVE MONTH GUARANTEE 07-20-04

The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve months
following the date of final acceptance of the work for maintenance and shall replace such
defective materials and workmanship without cost to the Department. The Contractor will not be
responsible for damage due to faulty design, normal wear and tear, for negligence on the part of
the Department, and/or for use in excess of the design.
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Where items of equipment or material carry a manufacturer’s guarantee for any period in excess
of twelve months, then the manufacturer’s guarantee shall apply for that particular piece of
equipment or material. The Department’s first remedy shall be through the manufacturer
although the Contractor is responsible for invoking the warranted repair work with the
manufacturer. The Contractor’s responsibility shall be limited to the term of the manufacturer’s
guarantee. NCDOT would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision shall not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and

approval prior to the work being performed.
LS1G145

OUTSOURCING OUTSIDE THE USA 09-21-04

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The Secretary of Transportation shall approve exceptions to this provision in writing.
LS1GI150

NOTES TO CONTRACTOR:

The “Best Management Practices for the Protection of Surface Waters” and “NCDOT’s
Guidelines for Best Management Practices for Bridge Demolition and Removal” shall be
followed in the construction of this project.

Any revisions to the plans require review and approval by TVA.
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PROJECT SPECIAL PROVISIONS
Roadway 07-20-04

LS1RO1

ROADWAY CONSTRUCTION: 07-27-04

Scope of Work:

The work shall consist of furnishing and installing all materials, labor and equipment for
construction of the roadway in accordance with the typical sections, and pavement schedule.

This item of work shall include clearing and grubbing; excavation and embankment; pipes;
drainage structures, pavement removal, pavement structure; furnish and place borrow material;
undercut; steel beam guardrail, erosion control, construction surveying, and all incidentals
necessary to complete the work required of the plans.

Construction Methods:

The Contractor shall perform all construction in accordance with the applicable requirements of
the Standard Specifications, except as otherwise specified herein.

Materials:

All materials shall meet the applicable requirements of Standard Specifications, except as
otherwise specified herein.

Compensation:

Payment for work required of this provision will be made at the contract lump sum price for

Roadway Construction.
LS1R02

CLEARING AND GRUBBING 07-20-04

Perform clearing on this project to the limits established by Method "II" shown on Standard No.
200.02 of the Roadway Standards.

The 2002 Standard Specifications shall be revised as follows:
Page 2-3, Article 200-5

Delete the first sentence of this article and insert the following:
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-

The property owner shall have no right to use or reserve for his use any timber on the project.
All timber cut during the clearing operations is to become the property of the Contractor, and
shall be either removed from the project by him, or else shall be satisfactorily disposed of as
hereinafter provided.

LS2R01

BORROW EXCAVATION 07-20-04

Revise the 2002 Standard Specifications as follows:

Page 2-20, Article 230-6

After the first paragraph, insert the following paragraph:

No direct payment will be made for the work of Evaluation of Potential Wetlands and
Endangered Species as outlined above. Payment at the contract lump sum price for Roadway
Construction will be considered full compensation for this work.

LS2R37

SHOULDER AND FILL SLOPE MATERIAL 07-20-04

GENERAL

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 226 of the Standard Specifications except as follows:

Construct the top 6 inches (150 mm) of shoulder and fill slopes with soils capable of supporting
vegetation.

Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches (50 mm) or larger in diameter. All soil is
subject to test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.

COMPENSATION

The work covered by this provision will be included in the contract lump sum price for Roadway

Construction.
LS2R45

REINFORCED BRIDGE APPROACH FILLS 07-20-04

DESCRIPTION:

This work consists of all work necessary to construct reinforced bridge approach fills in
accordance with these provisions and the plans, and as directed by the Engineer.
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MATERIALS
Geomembrane

Provide geomembrane that is impermeable, composed of polyethylene polymers or polyvinyl
chloride, and meets the following physical requirements:

Property Requirements Test Method
- Thickness 25 mils (0.6 mm) Minimum ASTM D1593
Tensile Strength at Break 100 1b/inch (18 KN/M) Minimum ASTM D638
Puncture Strength 40 Ibs (0.2KN) Minimum FTMS 101 C 2065

Moisture Vapor ASTM E96

2)
~ Transmission Rate 0.018 ounce/ yard (0.615gm/ m per

day maximum
Fabric
Refer to section 1056 for Type 2 Engineering Fabric and the following:

Use a woven fabric consisting of strong rot-proof synthetic fibers such as polypropylene,
polyethylene, or polyester formed into a stable network such that the filaments or yarns retain
their relative positions to each other.

‘ Fabrlc Property . | Requlrements Test Method
* Minimum Flow Rate 2 gallons/mm/ square foot ASTM D4491
(1358 cm /sec/square meter)

Lamination of fabric sheets to produce the physical requirements of a fabric layer will not be
accepted. Furnish letters of certification from the manufacturer with each shipment of the fabric
and geomembrane attesting that the material meets the requirements of this provision; however,
the material is subject to inspection, test, or rejection by the Engineer at any time.

During all periods of shipment and storage, wrap the geomembrane and fabric in a heavy-duty
protective covering to protect the material from ultraviolet rays. After the protective wrapping
has been removed, do not leave the material uncovered under any circumstances for longer than
4 days.

Select Material

Provide select material meeting the requirements of Class III, Type 1 or Type 2, or Class V
select material of section 1016 of the Standard Specifications. When select material is required

under water, use select material class V only, up to one foot (300mm) above the existing water
elevation.

4 inch (100mm) Diameter Corrugated Drainage Pipe and Fittings

Provide pipe and fittings that meet all the applicable requirements of Section 815 or 816 of the
Standard Specifications.
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CONSTRUCTION

Place the geomembrane and fabric as shown on the plans or as directed by the Engineer.
Perform the excavation for the fabric reinforced fill to the limits shown on the plans. Provide an
excavated surface free of obstructions, debris, pockets, stumps, and cleared of all vegetation.
The geomembrane or fabric will be rejected if it has defects, rips, holes, flaws, deterioration or
damage incurred during manufacture, transportation, handling or storage. Lay all layers smooth,
and free from tension, stress, folds, wrinkles or creases. Place all the fabric layers with the
machine direction (roll direction) perpendicular to the backwall face. Overlap geomembrane or
fabric splices perpendicular to the backwall face a minimum of 18 inches (450 mm).
Geomembrane or fabric splices parallel to the backwall face will not be allowed.

Deposit and spread select material in successive, uniform, approximately horizontal layers of not
more than 10 inches (250 mm) in depth, loose measurement, for the full width of the cross
section, and keep each layer approximately level. Place and compact each layer of select
material fill no more than 10 inches (250 mm) thick with low ground pressure equipment. Use
hand operated equipment to compact the fill material within three feet (0.9 m) of the backwall
and wingwalls as directed by the Engineer. Compact select material to a density equal to at least
95% of that obtained by compacting a sample of the material in accordance with AASHTO T99
as modified by the Department. Compact the top eight inches (200 mm) of select material to a
density to at least 100% of that obtained by compacting a sample of the material in accordance
with AASHTO T99 as modified by the Department. Density requirements are not applicable to
select material, class V; however compact the fill with at least four passes of low ground
pressure equipment on the entire surface as directed by the Engineer. The compaction of each
layer of select material must be inspected and approved by the Department prior to the placement
of the next fill layer. No equipment will be allowed to operate on the drainage pipe or any
geomembrane/fabric layer until it is covered with at least six inches (150 mm) of fill material.
Compaction must not damage the drainage pipe, geomembrane, or fabric under the fill. Cover
the geomembrane/fabric with a layer of fill material within four days after placement of the
geomembrane/fabric. Geomembrane and fabric that are damaged as a result of installation will
be replaced as directed by the Department at no additional cost.

Place the geomembrane on the ground, and attach and secure it tightly to the vertical face of the
backwall and wingwalls with adhesives, duct-tape, nails or any other method approved by the
Engineer. Place the first fabric layer on the surface of the geomembrane with the same
dimensions of the geomembrane. No material or void is allowed between the geomembrane and
the first fabric layer. Place and fold the remaining fabric layers on the edges as shown on the
plans or as directed by the Engineer. Provide vertical separation between fabric layers as
specified on the plans. The number of fabric layers will be shown in the plans.

Place four inch (100 mm) diameter perforated drainage pipe along the base of the backwall and
sloped to drain as shown on the plans. Completely wrap perforated drainage pipe and #78M
stone with Type 2 Engineering Fabric as shown on the plan detail. Install a pipe sleeve through
the bottom of or under the wing wall prior to placing concrete for the wing wall. The pipe sleeve
must be of adequate strength to withstand the wingwall load. Place the pipe sleeve in position to
allow the drainage pipe to go through the wing wall with a proper slope. Connect four-inch
(100-mm) diameter nonperforated (plain) drainage pipe with a coupling to the perforated pipe
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near the inside face of the wingwall. Place the nonperforated drainage pipe through the pipe
sleeve, extend down to the toe of the slope and connect, to a ditch or other drainage systems as
directed by the Engineer. For bridge approaches in cut sections where no side slope is available,
direct the drainage pipe outlet to the end slope down to the toe using elbows as directed by the
Engineer.

COMPENSATION
The work covered by this provision will be included in the contract lump sum price for Roadway
Construction..

LS4RO01

ASPHALT PAVEMENTS — SUPERPAVE 07-20-04

Revise the 2002 Standard Specifications as follows:

ASPHALT TACK COAT

Page 6-4, Article 605-8

Insert the following after paragraph one in this Article:

Take necessary precautions to limit the tracking and/or accumulation of tack coat material on
either existing or newly constructed pavements. Excessive accumulation of tack may require
corrective measures.

FIELD VERIFICATION AND JOB MIX FORMULA ADJUSTMENTS

Page 6-7, Article 609-4

Delete the first paragraph under this Article and substitute the following:

Conduct field verification of the mix at each plant within 30 calendar days prior to initial
production of each mix design, when required by the Allowable Mix Adjustment Policy and
when directed as deemed necessary.

Page 6-8, Article 609-4

Delete the first paragraph on this page and substitute the following:

Retain records of these calibrations and mix verification tests, including Superpave Gyratory
Compactor (SGC) printouts, at the QC laboratory. In addition, furnish copies, including SGC

printouts, to the Engineer for review and approval within one working day after beginning
production of the mix.
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Page 6-8, Article 609-4
Add the following sentence to the end of the last paragraph in this Article:

Any mix produced that is not verified may be assessed a price reduction at the Engineer’s
discretion in addition to any reduction in pay due to mix and/or density deficiencies.

Quality control minimum sampling and testing schedule:
Page 6-9, Subarticle 609-5(C)1
Delete the second sentence in the second paragraph of this Article and substitute the following:

Retain the QC compacted volumetric test specimens for 5 calendar days, commencing the day
the specimens are prepared.

Page 6-9, Subarticle 609-5(C)2

At the bottom of this page, delete the sentence directly above the Accumulative Production
Increment and substitute the following:

Sample and test the completed mixture from each mix design at the following minimum
frequency during mix production:

Page 6-10, Subarticle 609-5(C)2
Revise Items B, C, D and E on this page as follows:

B. Gradation on Recovered Blended Aggregate from Mix Sample (AASHTO T 30
Modified) Grade on all sieves specified on JIMF

C. Maximum Specific Gravity (AASHTO T 209 or ASTM D 2041), optional
(ASTM D 6857)

D. Bulk Specific Gravity of Compacted Specimens (AASHTO T166), optional
(ASTM D 6752), Average of 3 specimens at Nges gyrations (AASHTO T 312)

E. Air Voids (VTM) (AASHTO T 269), Average of 3 specimens at Nges gyrations

Page 6-11, Subarticle 609-5(C)2

At the top of this page, delete Item B.,” Reclaimed Asphalt Pavement...” and substitute the
following:

B. Reclaimed Asphalt Pavement (RAP) Binder Content and Gradation (AASHTO T 308
Modified or T 164 and AASHTO T 30 Modified) (sampled from stockpiles or cold
feed system at beginning of production and weekly thereafter). Have RAP approved
for use in accordance with Article 1012-1(G). (Split Sample Required)
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Page 6-11, Subarticle 609-5(C)2

Insert the following sampling and testing at the end of this Subarticle

F. Uncompacted Void Content of Fine Aggregate, AASHTO T 304, Method A (natural
sand only). Performed at Mix Design and when directed as deemed necessary. (Split

Sample Required)

G. Reclaimed Asphalt Shingle Material (RAS) Binder Content and Gradation (AASHTO
T 308 Modified or T 164 and AASHTO T 30 Modified) (sampled from stockpiles or
cold feed system at beginning of production and weekly thereafter). Have RAS

approved for use in accordance with Article 1012-1(F). (Split Sample Required)

CONTROL CHARTS

Page 6-11, Subarticle 609-5(C)3

Delete the second sentence of the first paragraph in this Subarticle and substitute the following:

Record all regularly scheduled random sample or directed sample full test series results for mix

incorporated into the project on control charts the same day the test results are obtained.

Page 6-12, Subarticle 609-5(C)3

Delete item 3 in the list below the second full paragraph on this page.
CONTROL LIMITS

Page 6-12, Subarticle 609-5(C) 4

At the bottom of this page, delete the table and substitute the following:

CONTROL LIMITS

Mix Control Target Source Warning = Moving Average  Individual
Criteria Limit Limit Limit
2.36mm Sieve JMF +4.0 % +£5.0% +8.0 %
0.075mm Sieve JMF +1.5 % +2.0 % +2.5%
Binder Content JMF +0.3 % +0.5 % +0.7 %
VTM @ Nges JMF +1.0% +1.5% +2.0%
VMA @ Nges Min. Spec. Limit -0.5% -0.8% -1.0%
Po.075/ Pre Ratio Max. Spec. Limit 0.0 N/A +0.4%
%Gmm @ Nini Max. Spec. Limit N/A N/A +2.0%
TSR Min. Spec. Limit N/A N/A -15.0%
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FIELD COMPACTION QUALITY CONTROL
Page 6-15, Subarticle 609-5(D)1

Delete the first and second sentences in the fourth paragraph on this page and substitute the
following:

Base and intermediate mix types (surface mixes not included) utilized for pavement widening of
less than 4.0 feet and all mix types used in tapers, irregular areas and intersections (excluding full
width travel lanes of uniform thickness), will not be subject to the sampling and testing
frequency specified above provided the pavement is compacted using approved equipment and
procedures. However, the Engineer may require occasional density sampling and testing to
evaluate the compaction process.

Page 6-16, Subarticle 609-5(D)1

Delete item number 2 at the top of this page. Item number 3 should be re-numbered as 2 after
the specified deletion.

LIMITED PRODUCTION PROCEDURE

Page 6-17, Subarticle 609-5(D) 5

Delete the first paragraph in this Subarticle and substitute the following:

Proceed on limited production when, for the same mix type, one of the following items occur:

(1) Two consecutive failing lots, excluding lots representing an individual resurfacing
map or portion thereof.

2) Three consecutive failing lots, with each lot representing an individual resurfacing
map or portion thereof.

3) Two consecutive failing nuclear control strips.

Pavement within each construction category (New and Other), as defined in Article 610-13, and
pavement placed simultaneously by multiple paving crews will be evaluated independently for
limited production purposes.

Delete the first sentence in the last paragraph in this Subarticle and substitute the following:
If the Contractor does not operate by the limited production procedures as specified above, the
two consecutive failing density lots, three consecutive failing lots with each lot representing an

individual resurfacing map or portion thereof, or two consecutive failing nuclear control strips,
whichever is applicable, and all mix produced thereafter will be considered unacceptable.
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DOCUMENTATION (RECORDS)
Page 6-18, Subarticle 609-5(E)

Delete the third and fourth sentence in the first full paragraph on this page and substitute the
following:

Maintain all QC records, forms and equipment calibrations for a minimum of 3 years from their
completion date.

Delete the second full paragraph on this page and substitute the following:

Falsification of test results, documentation of observations, records of inspection, adjustments to
the process, discarding of samples and/or test results, or any other deliberate misrepresentation of
the facts will result in the revocation of the applicable person’s QMS certification. The Engineer
will determine acceptability of the mix and/or pavement represented by the falsified results or
documentation. If the mix and/or pavement in question is determined to be acceptable, the
Engineer may allow the mix to remain in place at no pay for the mix, asphalt binder and other
mix components. If the mix and/or pavement represented by the falsified results is determined
not to be acceptable, remove and replace with mix, which complies with the Specifications.

QUALITY ASSURANCE
Page 6-18, Article 609-6

In Item 5 under Plant Mix Quality Assurance, add “at a frequency equal to or greater than 5% of
the QC sample frequency”.

In the first sentence within the paragraph below Plant Mix Quality Assurance, delete the words
“of mix”.

In Item 1 under Density Quality Assurance, delete the wording at the end of the sentence “at a
frequency equal to or greater than 10% of the frequency required of the Contractor”.

Page 6-19, Article 609-6

In Item 4 under Density Quality Assurance, add “at a frequency equal to or greater than 5% of
the QC sample frequency.”

Insert the following after Item 4 under Density Quality Assurance:

6. By periodically directing the recalculation of random numbers for the Quality Control
core or nuclear density test locations. The original QC test locations may be tested by
QA and evaluated as verification tests.
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LIMITS OF PRECISION
Page 6-19, Article 609-6

In the limits of precision table, delete the last three rows and substitute the following:

QA retest of prepared QC Gyratory Compacted

Volumetric Specimens +0.015
Retest of QC”C(')r'é'Sélmple O +1.2% (% Compaction)
Comparison of QA Core Sample  +2.0% (% Compaction)
- QA Verification Core Sample + 2.0% (% Compaction)
- Nuclear Comparison of QC Test  +2.0% (% Compaction)
QA Nuclear Verification Test +2.0% (% Compaction)

ASPHALT CONCRETE PLANT MIX PAVEMENTS — DESCRIPTION

Page 6-20, Article 610-1

Insert the following after the last paragraph in this Article:

A high frequency of asphalt plant mix, density, or mix and density deficiencies occurring over an
extended duration of time may result in future asphalt, which is represented by mix and/or
density test results not in compliance with minimum specification requirements, being excluded
from acceptance at an adjusted contract unit price in accordance with Article 105-3. This
acceptance process may apply to all asphalt produced and /or placed and may continue until the
Engineer determines a history of quality asphalt production and placement is reestablished.
MATERIALS

Page 6-21, Article 610-2

Delete reference of Anti-strip additive (chemical) to Article 1020-2 and substitute
Article 1020-8.

COMPOSITION OF MIXTURES (MIX DESIGN AND JOB MIX FORMULA)
Page 6-21, Subarticle 610-3(A)
At the end of the second paragraph under this Subarticle, add the following sentence:

In addition, submit Superpave gyratory compactor printouts for all specimens compacted at Nges
and Np.x during the mix design process.
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Insert the following paragraph after the second paragraph under this Subarticle:

For the final surface layer of the specified mix type, use a mix design with an aggregate blend
gradation above the maximum density line on the 2.36 mm and larger sieves.

Insert the following at the end of the third paragraph under this Article:

When the percent of binder contributed from RAS or a combination of RAS and RAP exceeds 20
percent of the total binder in the completed mix, the virgin binder PG grade must be one grade
below (both high and low temperature grade) the binder grade specified in Table 610-2 for the
mix type.

Delete the fourth paragraph in this Subarticle and substitute the following:

For Type S 12.5D mixes, the maximum percentage of reclaimed asphalt material is limited to
15% and must be produced using virgin asphalt binder grade PG 76-22. For all other recycled
mix types, when the percentage of RAP is 15 percent or less of the total mixture, the virgin
binder PG grade must be as specified in Table 610-2 for the specified mix type. When the
percentage of RAP is greater than 15 but not more than 25 percent of the total mixture, the virgin
binder PG grade must be one grade below (both high and low temperature grade) the specified
grade for the mix type. When the percentage of RAP is greater than 25 percent of the total
mixture, the Engineer will establish and approve the asphalt binder grade.

Page 6-22, Subarticle 610-3(A)
Insert the following sentence at the end of the Item 4:

If natural sand is utilized in the proposed mix design, determine and report the Uncompacted
Void Content of the natural sand in accordance with AASHTO T-304, Method A.

Page 6-23, Subarticle 610-3(A)

Under the quantities of mix components insert the following sentence:

When requested by the Engineer, submit to the Department’s Materials and Tests Unit, in
Raleigh, six (6) Superpave Gyratory Compactor specimens compacted to a height of 75 mm and

to a void content (VIM) of 4.0% +/- 0.5% for performance rut testing with the Asphalt
Pavement Analyzer.
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JOB MIX FORMULA

Page 6-24, Subarticle 610-3(C)

Delete Table 610-1 and associated notes. Substitute the following:

TABLE 610-1
SUPERPAVE AGGREGATE GRADATION DESIGN CRITERIA
Standard Percent Passing Criteria (Control Points)
Sieves Mix Type (Nominal Maximum Aggregate Size)

4.75 mm (a) 9.5 mm (¢) 12.5 mm (c) 19.0 mm 25.0 mm 37.5 mm

(mm)

Min. Max. Min. Max.  Min. Max. Min.  Max. Min. Max. Min. Max.

50.0

100.0

37.5

100.0 . 90.0 100.0

25.0

100.0 90.0 100.0 90.0

19.0

100.0 . 90.0 ' 100.0 90.0

12.5

100.0 . 90.0 100.0 90.0

9.5

100.0 . 90.0 100.0 90.0

4.75

90.0  100.0 90.0

2.36

65.0  90.0 32.0(b) 67.0(b) 28.0 58.0 23.0 49.0 19.0 450 150 41.0

1.18

0.600

0.300

0.150

0.075

i {

40 80 40 80 40 80 30 80 30 70 30 60

: | i z

H

(a) For Type S 4.75A, a minimum of 50% of the aggregate components shall be
manufactured material from the crushing of stone.

(b) For Type SF 9.5A, the percent passing the 2.36mm sieve shall be a minimum of 60%
and a maximum of 70%.

(c) For the final surface layer of the specified mix type, use a mix design with an

aggregate blend gradation above the maximum density line on the 2.36 mm and larger

sieves.
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Page 6-25, Subarticle 610-3(C),

Delete Table 610-2 and associated notes. Substitute the following:

TABLE 610-2
SUPERPAVE MIX DESIGN CRITERIA

the Engineer

33

Design = Binder  Compaction Levels Volumetric Properties (c)
Mix ESALs PG :
Type | millions Grade No. Gyrations @ VMA  VTM VFA  %Gmm
® (a) (b) Nini © Ndes | Npax % Min. % Min. - @ Niyi
Max.
S-4.75A <0.3 64-22 6 50 75 20.0 |7.0-15.0
SF-9.5A <03  64-22 6 50 75 16.0 130-50 70-80 @ <91.5
S-95B | 03-3  64-22 7 75 115 150 3.0-50 65-80 @ <905
S-9.5C 3-30  70-22 8 100 = 160 15.0 13.0-50 65-76 | <90.0
S-12.5C ¢ 3-30 70-22 8 100 | 160 140 3.0-50 65-75 | <£90.0
S-12.5D >30  76-22 9 125 = 205 140 3.0-50 65-75 5 <90.0
[-19.0B <3  64-22 7 75 115 13.0 3.0-50 65-78 @ <905
[-19.0C | 3-30 64-22 8 100 | 160 13.0 3.0-50 65-75 <90.0
1-19.0D >30 70-22 9 125 205 13.0 13.0-50 65-75 <90.0
B-25.0B <3  64-22 7 75 115 120 3.0-50 65-78 @ <90.5
B-25.0C >3 | 64-22 8 100 = 160 120 /3.0-50 65-75  £90.0
B-37.5C >3 | 64-22 8 100 | 160 11.0 3.0-5.0 63-75  <90.0
Design Parameter Design Criteria
Al 1. %Gum @ Npax <98.0% (d)
Mix 2. Dust to Binder Ratio (P75 / Ppe) 06-14
Types 3. Retained Tensile Strength (TSR) 85 % Min. (e)
(AASHTO T 283 Modified)
Notes: (a) Based on 20 year design traffic.
(b) When Recycled Mixes are used, select the binder grade to be added in accordance
with Subarticle 610-3(A).
(¢) Volumetric Properties based on specimens compacted to Nges as modified by the
Department.
(d) Based on specimens compacted to Nmax at selected optimum asphalt content.
(¢) AASHTO T 283 Modified (No Freeze-Thaw cycle required). TSR for
Type S 4.75A, Type B 25.0 and Type B 37.5 mixes is 80% minimum.
() Mix Design Criteria for Type S 4.75A may be modified subject to the approval of
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WEATHER, TEMPERATURE, AND SEASONAL LIMITATIONS FOR PRODUCING AND
PLACING ASPHALT MIXTURES

Page 6-26, Article 610-4, Table 610-3
Delete the title of Table 610-3 and substitute the following title:

ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS
In the first column, third row; delete reference to the ACSC Types S 9.5A and S 12.5B mix.

Add the following minimum placing temperatures for mix types S 4.75A and SF 9.5A.

Asphalt Concrete Mix Type Minimum Air Minimum Road
Temperature Surface Temperature
ACSC, Type S 4.75A, SF 9.5A 40°F (5°C) 50°F (10°C)
SPREADING AND FINISHING

Page 6-32, Article 610-8

Insert the following after the second sentence within the sixth paragraph in this Article,

Take necessary precautions during production, loading of trucks, transportation, truck exchanges
with paver, folding of the paver hopper wings, and conveying material in front of the screed to
prevent segregation of the asphalt mixtures.

Page 6-33, Article 610-8

At the end of the third full paragraph on this page, add the following sentence:

Waiver of the use of automatic screed controls does not relieve the Contractor of achieving plan
grades and cross-slopes.
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DENSITY REQUIREMENTS
Page 6-34, Article 610-10,

Delete Table 610-4 and substitute the following table and associated notes:

Table 610-4
_ MINIMUM DENSITY REQUIREMENTS
MIX TYPE MINIMUM % of Gum
~ SUPERPAVE MIXES  (Maximum Specific Gravity)
. S475A ] 85.0%P
SF9.5A 900
$9.5X, S 12.5X, 119.0X, 92.0
B 25.0X, B 37.5X

(a) All S 4.75A pavement will be ac‘cef)t‘éd‘ for density in accordance with Article 105-3

(b) Compaction to the above specified density will be required when the S 4.75 A mix is
applied at a rate of 100 lbs/sy (55 kg/m?)

Page 6-34, Article 610-10
Delete the second paragraph in this Article and substitute the following:

Compact base and intermediate mix types (surface mixes not included) utilized for pavement
widening of less than 4.0 feet (1.2 meters) and all mix types used in tapers, irregular areas and
intersections (excluding full width travel lanes of uniform thickness), using equipment and
procedures appropriate for the pavement area width and/or shape. Compaction with equipment
other than conventional steel drum rollers may be necessary to achieve adequate compaction.
Occasional density sampling and testing to evaluate the compaction process may be required.
Densities lower than that specified in Table 610-4 will be accepted, in accordance with Article
105-3, for the specific mix types and areas listed directly above.

SURFACE REQUIREMENTS AND ACCEPTANCE
Page 6-35, Article 610-12
Delete the first paragraph in this Article and substitute the following:

Construct pavements using quality paving practices as detailed herein. Construct the pavement
surface smooth and true to the plan grade and cross slope. Immediately correct any defective
areas with satisfactory material compacted to conform with the surrounding area. Pavement
imperfections resulting from unsatisfactory workmanship such as segregation, improper
longitudinal joint placement or alignment, non-uniform edge alignment and excessive pavement
repairs will be considered unsatisfactory and if allowed to remain in place will be accepted in
accordance with Article 105-3.
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When directed due to unsatisfactory laydown or workmanship, operate under the limited
production procedures. Limited production for unsatisfactory laydown is defined as being
restricted to the production, placement, compaction, and final surface testing (if applicable) of a
sufficient quantity of mix necessary to construct only 2500 feet (750 meter) of pavement at the
laydown width.

Remain on limited production until such time as satisfactory laydown results are obtained or
until three consecutive 2500 foot (750 meter) sections have been attempted without achieving
satisfactory laydown results. If the Contractor fails to achieve satisfactory laydown results after
three consecutive 2500 foot (750 meter) sections have been attempted, cease production of that
mix type until such time as the cause of the unsatisfactory laydown results can be determined.
As an exception, the Engineer may grant approval to produce a different mix design of the same
mix type if the cause is related to mix problem(s) rather than laydown procedures.

Mix placed under the limited production procedures for unsatisfactory laydown or workmanship
will be evaluated for acceptance in accordance with Article 105-3.

DENSITY ACCEPTANCE

Page 6-36, Article 610-13

Delete the second paragraph on this page and substitute the following:

The pavement will be accepted for density on a lot by lot basis. A lot will consist of one day’s
production of a given job mix formula on a contract. As an exception, separate lots will be
established when the one of the following occurs:

(6) Portions of pavement are placed in both “New” and “Other” construction
categories as defined below. A lot will be established for the portion of the
pavement in the “New” construction category and a separate lot for the portion of
pavement in the “Other” construction category.

(7)  Pavement is placed on multiple resurfacing maps, unless otherwise approved prior
to paving. A lot will be established for each individual resurfacing map or portion

thereof.

(8) Pavement is placed simultaneously by multiple paving crews. A lot will be
established for the pavement placed by each paving crew.

(9)  Pavement is placed in different layers. A lot will be established for each layer.
(10) Control strips are placed during limited production.

The Engineer will determine the final category and quantity of each lot for acceptance purposes.

36



Contract C200827 (B-3470) R 37 Haywood County
Page 6-36, Article 610-13
Delete the first sentence in the third paragraph on this page and insert the following:

The “New” construction category will be defined as pavements of uniform thickness, exclusive
of irregular areas, meeting all three of the following criteria:

Delete the sixth paragraph in this Article and substitute the following:

A failing lot for density acceptance purposes is defined as a lot for which the average of all test
sections, and portions thereof, fails to meet the minimum specification requirement. If additional
density sampling and testing, beyond the minimum requirement, is performed and additional test
sections are thereby created, then all test results shall be included in the lot average. In addition,
any lot or portion of a lot that is obviously unacceptable will be rejected for use in the work.

Page 6-36, Article 610-13
Delete the last paragraph on this page and substitute the following:

Any density lot not meeting minimum density requirements detailed in Table 610-4 will be
evaluated for acceptance by the Engineer. If the lot is determined to be reasonably acceptable,
the mix will be paid at an adjusted contract price in accordance with Article 105-3. If the lot is
determined not to be acceptable, the mix will be removed and replaced with mix meeting and
compacted to the requirement of these specifications.

CONSTRUCTION REQUIREMENTS
Page 6-43, Article 650-5
Add the following paragraph after the first paragraph under this Article:

Do not place open-graded asphalt friction course between October 31 and April 1 of the next
year, unless otherwise approved. Place friction course, Type FC-1 mixes, only when the road
surface temperature is 50°F (10°C) or higher and the air temperature is 50°F (10°C) or higher.
The minimum air temperature for Type FC-1 Modified and FC-2 Modified mixes will be 60°F

(15°C).

37



o 38
Contract C200827 (B-3470) i

Haywood County
AGGREGATES FOR ASPHALT PLANT MIXES
Page 10-34, Subarticle 1012-1(B)4
Delete this Subarticle and substitute the following:
(4) Flat and Elongated Pieces:
Use coarse aggregate meeting the reqﬁirements of Table 1012-1 for flat and elongated pieces

when tested in accordance with ASTM D 4791 (Section 8.4) on the No. 4 (4.75 mm) sieve and
larger with a 5:1 aspect ratio (maximum to minimum) for all pavement types, except there is no

requirement for Types S 4.75A, SF 9.5A, and S 9.5B.

Page 10-35, Table 1012-1

Delete Table 1012-1 and substitute the following:

Table 1012-1
AGGREGATE CONSENSUS PROPERTIES®

Mix Type Course Fine Sand Flat &
Aggregate Aggregate Equivalent Elongated
Angularity'™ Angularity 5: 1 Ratio
% Minimum % Minimum % Maximum
ASTM AASHTO AASHTO ASTM D 4791
D 5821 T 304 Method A T 176 Section 8.4
S4.75A 40 40
SF9.5A
S9.5B 75/ - 40 40 10¢
[19.0B
B25.0B
S95C
S125C
119.0C 95/90 45 45 10
B250C
B37.5C
S12.5D
119.0D 100/ 100 45 50 10
OGAFC 100/ 100 N/A N/A 10

(a) Requirements apply to the course aggregate blend and/or fine aggregate blend
(b) 95/90 denotes that 95% of the course aggregate (+No.4 or + 4.75mm sieve)has

one fractured face and 90% has two or more fractured faces.
(c) Does not apply to Mix Types SF9.5 Aor S9.5B
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Page 10-36, Subarticle 1012-1(C)1

Insert the following after the fourth paragraph on this page:

When natural sand is utilized in “C” or “D” level asphalt mixes, do not exceed the maximum
natural sand percentage in the mix design and/or production aggregate blend detailed in

Table 1012-1A.
Table 1012-1A

Uncompacted Void Content of Fine Maximum Percent Natural Sand
Aggregate AASHTO T 304 Method A Included in Mix Design and/or Production*
Less than 42.0 10
Equal to 42.0 to 44.9 15
Equal to 45.0 and greater ? 20

*Maximum percent natural sand may be exceeded with approval from Pavement
Construction Engineer upon satisfactory evaluation of pavement performance testing

FINE AGGREGATE ANGULARITY

Page 10-36, Subarticle 1012-1(C)6

Delete reference to AASHTO TP 33 Method A and substitute AASHTO T 304, Method A.

Page 10-37, Subarticle 1012-1(H)

Delete this Subarticle. It is a duplicate of Subarticle 1012-1(F) located on Page 10-36.
ASPHALT BINDER

Page 10-46, Article 1020-2

Delete the first paragraph under this Article and substitute the following:

Use Performance Graded Asphalt Binder meeting the requirements of AASHTO M 320. See

Article 610-3 for the specified grades. Submit a Quality Control Plan for asphalt binder
production in conformance with the requirements of AASHTO R 26 to the Materials and Tests

Unit.
LS6RO1

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 07-20-04

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course, Type B 25.0 4.3%
Asphalt Concrete Intermediate Course, Type I 19.0 4.7%
Asphalt Concrete Surface Course, Type S 4.75A 7.0%
Asphalt Concrete Surface Course, Type SF 9.5A 6.0%

39



e vm— o ce

Contract C200827 (B-3470) _— 40 Haywood County

Asphalt Concrete Surface Course, Type S 9.5 6.5%
Asphalt Concrete Surface Course, Type S 12.5 5.5%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the Standard Specifications or Project Special Provisions.

LS6R15

ASPHALT PLANT MIXTURES 07-20-04

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.
LS6R20

DISPOSAL OF WASTE AND DEBRIS 07-20-04

Revise the 2002 Standard Specifications as follows:

Page 8-9, Subarticle 802-2(7. Buffer Zones:)

At the end of the last sentence in this subarticle, add the words "unless superseded by an
environmental permit."

LS8RO3

GUARDRAIL POSTS AND OFFSET BLOCKS 07-20-04

Revise the 2002 Standard Specifications as follows:

Page 10-69, Subarticle 1046-3

Delete this sub-article in its entirety and replace with the following:

1046-3 POSTS AND OFFSET BLOCKS.

(A)  General:

The Contractor may at his option furnish either of the following types of steel guardrail posts.

Only one type of post will be permitted at any one continuous installation. Use structural steel
posts throughout the project, unless otherwise directed or detailed in the plans.

Steel W6 x 8.5 or W6 x 9.0 posts
Steel 4.5" x 6.0" "C" shape posts (C150 x 12.2 kg/m)

The Contractor may at his option furnish either of the following types of treated timber posts if
specifically directed or detailed in the plans. Only one type of post will be permitted at any one
continuous installation.

Timber 6" x 8" (152 mm x 203 mm) posts.
Timber 8" x 8" (203 mm x 203 mm) posts.
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(B)  Structural Steel Posts:

Fabricate steel posts for guardrail of the size and weight shown on the plans from structural steel
complying with the requirements of Section 1072. Metal from which C shape posts are
fabricated shall meet the requirements of ASTM A570 for any grade of steel, except that
mechanical requirements shall meet the requirements of ASTM A36. Punch or drill the holes for
connecting bolts. Burning will not be permitted. After fabrication, the posts shall be galvanized
in accordance with Section 1076.

(C)  Treated Timber Posts:

Timber guardrail posts shall be of treated southern pine meeting the requirements of
Article 1082-2 and 1082-3.

Bore bolt holes to a driving fit for the bolts. A minus tolerance of 1 percent will be allowed in
the length of the post. Perform all framing and boring before the posts receive preservative
treatment.

(D)  Offset Blocks:

Provide 8-inch deep recycled plastic or composite offset blocks that have been approved for use
with the guardrail shown in the standard drawings and/or plans. Only one type of offset block
will be permitted at any one continuous installation. Prior to beginning the installation of
recycled offset block, submit the FHWA acceptance letter for each type of block to the Engineer
for approval.

Treated timber offset blocks with steel beam guardrail will not be allowed unless required by
Specifications, directed by the Engineer or detailed in the plans. Steel offset blocks with steel
beam guardrail will not be allowed.

Recycled plastic or composite offset blocks shall be made from no less than 50% recycled plastic
or composite, and shall meet the following minimum requirements:

Specific Gravity: 0.950

Compressive Strength in Lateral Direction: 1600 psi (11 MPa)
Maximum Water Absorption: 10% by weight

Maximum Termite and Ant Infestation: 10%

TestingShall pass NCHRP Report 350,

Test Level 3 by CRASH TESTING

Revise the 2002 Standard Roadway Drawings as follows:
Sheet 4 of 6, Standard 862.03, delete the note and substitute the following:
Note: The midpost and offset block of the WTR section will require special bolt hole drilling in
the thrie beam offset block and line post.
LS8RS57
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Contract C200827 (B-3470) — Haywood County
GUARDRAIL ANCHOR UNITS, TYPE 350 07-20-04
DESCRIPTION

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the Standard Specifications, and at locations shown in
the plans.

MATERIALS
The Contractor may at his option, furnish any one of the guardrail anchor units.
Guardrail anchor unit (ET-2000) as manufactured by:

TRINITY INDUSTRIES, INC.
2525 N. STEMMONS FREEWAY
DALLAS, TEXAS 75207
TELEPHONE: 1-800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:

ROAD SYSTEMS, INC.

3616 OLD HOWARD COUNTY AIRPORT
BIG SPRING, TEXAS 79720
TELEPHONE: (915) 263-2435

Prior to installation the Contractor shall submit to the Engineer:

1. FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements
of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the Standard
Specifications.

2. Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

CONSTRUCTION
Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting

applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
Standard Specifications and is incidental to the cost of the guardrail anchor unit.
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Contract C200827 (B-3470) -— Haywood County

COMPENSATION

The work covered by this provision will be included in the contract lump sum price for Roadway

Construction.
LS8R65

AGGREGATE PRODUCTION 07-20-04

Provide aggregate from a producer who utilizes the new Aggregate Quality Control/Quality
Assurance Program that is in effect at the time of shipment.

No price adjustment is allowed to contractors or producers who utilize the new program.
Participation in the new program does not relieve the producer of the responsibility of complying
with all requirements of the Standard Specifications. Copies of this procedure are available upon

request from the Materials and Test Unit.
LS10R05

CONCRETE BRICK AND BLOCK PRODUCTION 07-20-04

Provide concrete brick and block from a producer who utilizes the new Solid Concrete Masonry
Brick/Unit Quality Control/Quality Assurance Program that is in effect on the date that material
is received on the project.

No price adjustment is allowed to contractors or producers who utilize the new program.
Participation in the new program does not relieve the producer of the responsibility of complying

with all requirements of the Standard Specifications. Copies of this procedure are available upon

request from the Materials and Test Unit.
LS10R10

FINE AGGREGATE 07-20-04
Revise the 2002 Standard Specifications as follows:

Page 10-17, Table 1005-2

Make the following change to the table:

For Standard Size 2MS the following gradation change applies.

The minimum percent shown for material passing the No. 8 (2.36mm) sieve has been changed
from 84 to 80.

LS10R15
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Contract C200827 (B-3470) 2. 44 Haywood County

BORROW MATERIAL 07-20-04

Revise the 2002 Standard Specifications as follows:
Page 10-44

Section 1018-2 II (b) Delete the last sentence in its entirety.
LS10R17

COATED, PAVED AND LINED CORRUGATED STEEL CULVERT PIPE 07-20-04

Revise the 2002 Standard Specifications as follows:

Section 1032-4(E) Optional Coatings for Bituminous Coated Pipe and Pipe Arch:

Page 10-58. Delete Numbers 2. and 3., and substitute the following;

2. Type B: In lieu of Type B, Half Bituminous Coated and Partially Paved galvanized pipe,
aluminized pipe or polymeric coated pipe without bituminous coating and paving may be
used.

3. Type C: In lieu of Type C, Fully Bituminous Coated and Partially Paved galvanized pipe,

aluminized pipe or polymeric coated pipe without a bituminous coating and paving may be

used.
LS10R25

DRUMS 07-20-04
Revise the 2002 Standard Specifications as follows:

Page 10-195, Subarticle 1089-5(C)

Delete the first (1) sentence of the first (1*") paragraph and insert the following:

“Provide a minimum of three orange and two white alternating horizontal circumferential stripes

covering the entire outside with each drum.”
LS11R05
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